ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE : 12/18/00
PAGE : 001 -1

CALL ORDER . 001 CONTRACT I D : 20001215001 COUNTI ES : CHAMBERS
LETTI NG DATE : 12/15/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : ACGBBRZ- 0900(201)
for constructing the Bridge Replacenents (Culverts) on C R ACGBBRZ- 0900( 200)

#1105 at Unnaned Branch and on C.R #1097 at Chatahospee
Creek, north of Lafayette. Length - 0.006 mi.

SET- ASI DE :
VENDOR TOTAL
RANK  NUVBER NAME Bl D

1 04009 W W DYAR & SONS, | NC $ 110, 613. 25
2 23044 WARE CONSTRUCTION CO., INC $ 110, 807. 48
3 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 112, 381. 49
4 08077 HASTI NGS GENERAL CONTRACTI NG, | NC. $ 128, 752. 00
5 12019 LEVERETT CONSTRUCTI ON COVPANY $ 136, 724. 00

100. 0000%
100. 1756%
101. 5986%
116. 3984%
123. 6054%



CALL ORDER : 001
LETTI NG DATE : 12/15/00 10:00 AM

SET- ASI DE

CONTRACT I D
DI STRI CT

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

20001215001
04

12/ 18/ 00
001 -2

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 TOTAL

0010 206A000

Renmoval OF O d Bridge Station 2+94
0020 206A001

Renmoval OF O d Bridge Station 4+27

0030 214A000 406. 000
Structure Excavation

0040 214B001 202. 000
Foundati on Backfill, Comercia

0050 502A000
St eel Rei nforcenent
0060 524A010 160. 000
Cul vert Concrete
0070 600A000
Mobi li zation

26544. 000

0080 6100001 100. 000
Loose Riprap, Class 2

0090 610D000 95. 000
Filter Bl anket

0100 665F000 100. 000
Hay Bal es

0110 6653000 600. 000

Silt Fence, Type A
0120 680A000
Engi neering Controls

0130 740B000 288. 000
Construction Signs

0140 740F002 16. 000
Barri cades, Type |I1I

0150 7401 005 4.000

LUMP

I
SQFT|
I
EACH

I
EACH

War ni ng Lights, Type B (Detachabl e Head

0160 998A000

LUMP

Construction Fuel (Maximum Bid Linmited

To $ 3,500. 00)
SECTI ON TOTALS

1 ) 04009

(
W W DYAR & SONS

7500. 00000
7500. 00000
7. 00000
22. 00000
0. 50000
315. 00000
8000. 00000
30. 00000
4.75000
6. 00000
4. 50000
1000. 00000
8. 00000
300. 00000
200. 00000

1000. 00000

I NC.

7500
7500
2842.
4444
13272
50400
8000.
3000.
451.
600.
2700
1000.
2304
4800
800.
1000.

110, 613.

| (

o O
o O

o o o
o o o

o N
o __o 0 Qo o0 Qo o o g o o o o 9O 9o o o

COUNTY CONCRETE CONSTRUCT

10565.
10565.
2842.
4444,
12210.
50400.
6000.
3000.
451.
300.
2700.
1000.
2304.
4800.
800.

112, 381.

00
00
00
00

24

DATE :
PAGE
COUNTI ES : CHAMBERS
2 ) 23044 | 3 ) 20011
| WARE CONSTRUCTION CO., INC. | TR
UNIT PRI CE AMOUNTI UNIT PRI CE
____________________________ o oo e e
2500. 00000 2500.00I 10565. 00000
2500. 00000 2500.00I 10565. 00000
8. 00000 3248.00I 7.00000
22.00000 4444.00I 22. 00000
0. 42000 11148.48I 0. 46000
325. 00000 52000.00I 315. 00000
17000. 00000 17000.00I 6000. 00000
22.00000 2200.00I 30. 00000
3. 00000 285.00I 4. 75000
5. 00000 500.00I 3. 00000
5. 25000 3150.00I 4. 50000
3000. 00000 3000.00I 1000. 00000
14. 00000 4032.00I 8. 00000
250. 00000 4000.00I 300. 00000
175. 00000 700.00I 200. 00000
100. 00000 100.00I 0. 00000
I
$ 110,807.48I $
""""""" s 11080748 s 112,381 a¢



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/00
PAGE : 001 -3
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20001215001 COUNTI ES : CHAMBERS
LETTI NG DATE : 12/15/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
( 4 ) 08077 [( 5 ) 12019 ( )

I

| HASTI NGS GENERAL CONTRACTI N | LEVERETT CONSTRUCTI ON COMVPA
LINE NO/ | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 6000. 00000 6000. 00| 500. 00000 500. 00|
Renmoval OF O d Bridge Station 2+94.6 [ | [
0020 206A001 LUMP| 6000. 00000 6000. 00| 500. 00000 500. 00|
Renmoval OF O d Bridge Station 4+27 | | |
0030 214A000 406. 000 CUYD| 14. 00000 5684. 00| 4.50000 1827. 00|
Structure Excavation [ | [
0040 214B001 202. 000 CuYD| 18. 00000 3636. 00| 20. 00000 4040. 00|
Foundati on Backfill, Commerci al | | |
0050 502A000 26544.000 LB | 0. 50000 13272. 00| 0. 50000 13272. 00|
St eel Rei nf orcenent | | |
0060 524A010 160. 000 CUYD| 320. 00000 51200. 00| 631. 00000 100960. 00|
Cul vert Concrete | | |
0070 600A000 LUMP| 20000. 00000 20000. 00| 2000. 00000 2000. 00|
Mobi | i zati on [ | [
0080 6100001 100. 000 TON | 18. 00000 1800. 00| 26. 00000 2600. 00|
Loose Riprap, Class 2 | | |
0090 610D000 95. 000 SQYD| 4. 00000 380. 00| 3. 00000 285. 00|
Fi |l ter Bl anket [ | [
0100 665F000 100. 000 EACH| 7. 00000 700. 00| 6. 00000 600. 00|
Hay Bal es | | |
0110 6653000 600.000 LF | 4.00000 2400. 00| 4.00000 2400. 00|
Silt Fence, Type A | | |
0120 680A000 LUMP| 10000. 00000 10000. 00| 200. 00000 200. 00|
Engi neering Controls [ | [
0130 740B000 288.000 SOQFT| 10. 00000 2880. 00| 10. 00000 2880. 00|
Construction Signs | | |
0140 740F002 16. 000 EACH| 250. 00000 4000. 00| 235. 00000 3760. 00|
Barri cades, Type |I1I [ | [
0150 7401 005 4.000 EACH 200. 00000 800. 00| 225. 00000 900. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
0160 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | [
To $ 3,500.00) | | |
SECTI ON TOTALS [ $ 128, 752. 00| $ 136, 724. 00| $ 0. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/00
PACE : 002 -1
VENDOR RANKI NG

CALL ORDER . 002 CONTRACT I D : 20001215002 COUNTI ES : COFFEE
LETTI NG DATE : 12/15/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 1600( 200)

for constructing the Bridge Replacenments (Main and Relief)
(Precast) on C. R #308 at Big Creek, northeast of Bluff
Springs. Length 0.158 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 13021 MURPHREE BRI DGE CORPCRATI ON $ 639, 900. 00 100. 0000%
2 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 646, 104. 00 100. 9695%
3 07040 GROUND & PI PE TECHNOLOG ES, L.L.C $ 689, 555. 50 107. 7599%
4 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 696, 452. 50 108. 8377%
5 13092 MCCLAI N CONTRACTI NG COVPANY, | NC. $ 727,019. 50 113. 6145%
6 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 727,273.50 113. 6542%



Precast Concrete Abutnent Panels, Type

12/ 18/ 00
002 -2

40000.
30000.
559.
116250.

7500.

7000.
18000.
7000.
11200.

25000.

172800.

62400.

21600.

43200.

12800.

00
00
50
00

00

00
00
00
00

00

00

00

00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20001215002 COUNTI ES : COFFEE
LETTI NG DATE : 12/15/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| ( 1 ) 13021 2 ) 06001 | 3 ) 07040
| MURPHREE BRI DGE CORPORATION | F & W CONSTRUCTI ON CO., I NC | GROUND & PI PE TECHNOLOG ES, L
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001 TOTAL
I I I
0010 206A000 LUMP| 17000. 00000 17000. 00| 53000. 00000 53000. 00| 40000. 00000
Removal OF A d Bridge Station 6+00.00 |
0020 206A001 LUMP| 17000. 00000 17000. 00| 43000. 00000 43000. 00| 30000. 00000
Removal O A d Bridge Station 11+11.50 | | |
0030 502A000 373.000 LB | 1. 00000 373. 00| 3. 00000 1119. 00| 1. 50000
St eel Rei nforcenent | | |
0040 505MD02 4650. 000 LF | 21. 50000 99975. 00| 13. 00000 60450. 00| 25. 00000
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0050 505MD08 250.000 LF | 27. 60000 6900. 00| 18. 50000 4625. 00| 30. 00000
Steel Piling Furnished And Driven(HP | | |
12x74) | |
0060 507A000 4.000 EACH| 1300. 00000 5200. 00| 2500. 00000 10000. 00| 1750. 00000
Wre Rope Abutment Anchor Assenbly | | |
0070 510A000 45,000 CuYD| 800. 00000 36000. 00| 600. 00000 27000. 00| 400. 00000
Bri dge Substructure Concrete, Cass A | | |
0080 511A000 140. 000 EACH| 45, 00000 6300. 00| 60. 00000 8400. 00| 50. 00000
El astoneri c Bearings, Type 1 | | |
0090 512A014 4.000 EACH| 2800. 00000 11200. 00| 2200. 00000 8800. 00| 2800. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long | | |
0100 512B004 10. 000 EACH| 2500. 00000 25000. 00| 2200. 00000 22000. 00| 2500. 00000
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | |
0110 512C004 72.000 EACH| 2300. 00000 165600. 00| 2200. 00000 158400. 00| 2400. 00000
Precast Concrete Type 1 Span Secti on, | | |
3'-6" Wde By 1'-9" Deep By 34’ -0" Long | | |
0120 5120007 24.000 EACH| 2400. 00000 57600. 00| 2200. 00000 52800. 00| 2600. 00000
Precast Concrete Type 2C Span Section, | | |
3'-6" Wde By 1'- 9" Deep By 34’-0" Long| | |
0130 512D002 8.000 EACH| 2500. 00000 20000. 00| 2200. 00000 17600. 00| 2700. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0140 512D005 16. 000 EACH| 2500. 00000 40000. 00| 2200. 00000 35200. 00| 2700. 00000
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long | | |
0150 512E002 32.000 EACH| 450. 00000 14400. 00| 600. 00000 19200. 00| 400. 00000
I I
I I

A3



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/00
PAGE : 002 -3
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20001215002 COUNTI ES : COFFEE
LETTI NG DATE : 12/15/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| ( 1 ) 13021 | ( 2 ) 06001 [ 3 ) 07040
| MURPHREE BRI DGE CORPORATION | F & W CONSTRUCTI ON CO., I NC | GROUND & PI PE TECHNOLOG ES, L
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0160 512F002 16. 000 EACH| 650. 00000 10400. 00| 650. 00000 10400. 00| 600. 00000 9600. 00
Precast Concrete Wng Panels, Type W3 |
0170 512@000 8.000 EACH 520. 00000 4160. 00| 550. 00000 4400. 00| 600. 00000 4800. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0180 600A000 LUMP| 50357. 10000 50357. 10| 45000. 00000 45000. 00| 40000. 00000 40000. 00
Mobi | i zati on [ | [
0190 6100001 724.000 TON | 25. 00000 18100. 00| 35. 00000 25340. 00| 30. 00000 21720. 00
Loose Riprap, Cass 2 | | |
0200 610D003 678. 000 SQYD| 1. 55000 1050. 90| 2. 00000 1356. 00| 3. 00000 2034. 00
Filter Blanket, GCeotextile | | |
0210 630A000 508.000 LF | 13. 00000 6604. 00| 12. 50000 6350. 00| 14. 00000 7112.00
Steel Beam Cuardrail, Cass A Type 1 [ | |
0220 6300003 8.000 EACH 1000. 00000 8000. 00| 1250. 00000 10000. 00| 1100. 00000 8800. 00
Guardrail End Anchor, Type 13 [ | [
0230 6300070 4.000 EACH 1700. 00000 6800. 00| 1650. 00000 6600. 00| 1800. 00000 7200. 00
Guardrail End Anchor, Type 10 Series [ | [
0240 665F000 100. 000 EACH| 6. 25000 625. 00| 4.00000 400. 00| 5. 00000 500. 00
Hay Bal es | | |
0250 6653000 1200. 000 LF | 3. 30000 3960. 00| 3. 00000 3600. 00| 4.00000 4800. 00
Silt Fence, Type A | | |
0260 680A000 LUMP| 2500. 00000 2500. 00| 4500. 00000 4500. 00| 2500. 00000 2500. 00
Engi neering Controls [ | [
0270 740B000 272.000 SOQFT| 12. 00000 3264. 00| 12. 00000 3264. 00| 8. 75000 2380. 00
Construction Signs | |
0280 740F002 8.000 EACH 170. 00000 1360. 00| 300. 00000 2400. 00| 200. 00000 1600. 00
Barri cades, Type III [ | [
0290 7401 005 2.000 EACH 85. 00000 170. 00| 200. 00000 400. 00| 600. 00000 1200. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0300 998A000 LUMP| 1. 00000 1. 00| 500. 00000 500. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | [
To $ 19, 000. 00) | | |
SECTI ON TOTALS [ $ 639, 900. 00| $ 646, 104. 00| $ 689, 555. 50
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 639, 900. 00| $ 646, 104. 00| $ 689, 555. 50



Precast Concrete Abutnent Panels, Type

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/00
PAGE : 002 -4
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20001215002 COUNTI ES : COFFEE
LETTI NG DATE : 12/15/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| ( 4 ) 03001 | ( 5 ) 13092 | ( 6 ) 14005
| CLARK CONSTRUCTI ON CO., | NC | MCCLAI N CONTRACTI NG COMPANY | G W NORRELL CONTRACTI NG CO.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001 TOTAL
I I I
0010 206A000 LUMP| 30000. 00000 30000. 00| 45000. 00000 45000. 00| 35000. 00000 35000. 00
Removal OF A d Bridge Station 6+00.00 |
0020 206A001 LUMP| 30000. 00000 30000. 00| 36000. 00000 36000. 00| 35000. 00000 35000. 00
Removal O A d Bridge Station 11+11.50 | | |
0030 502A000 373.000 LB | 0. 50000 186. 50| 1. 00000 373. 00| 1. 50000 559. 50
St eel Rei nforcenent | | |
0040 505MD02 4650. 000 LF | 24. 00000 111600. 00| 22. 00000 102300. 00| 26. 00000 120900. 00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0050 505MD08 250.000 LF | 30. 00000 7500. 00| 27. 25000 6812. 50| 32. 00000 8000. 00
Steel Piling Furnished And Driven(HP | | |
12x74) | |
0060 507A000 4.000 EACH| 2000. 00000 8000. 00| 1650. 00000 6600. 00| 1700. 00000 6800. 00
Wre Rope Abutment Anchor Assenbly | | |
0070 510A000 45,000 CuYD| 400. 00000 18000. 00| 425. 00000 19125. 00| 600. 00000 27000. 00
Bri dge Substructure Concrete, Cass A | | |
0080 511A000 140. 000 EACH| 75. 00000 10500. 00| 80. 00000 11200. 00| 75. 00000 10500. 00
El astoneri c Bearings, Type 1 | | |
0090 512A014 4.000 EACH| 2500. 00000 10000. 00| 3115. 00000 12460. 00| 2800. 00000 11200. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long | | |
0100 512B004 10. 000 EACH| 2400. 00000 24000. 00| 2600. 00000 26000. 00| 2500. 00000 25000. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | |
0110 512C004 72.000 EACH| 2400. 00000 172800. 00| 2300. 00000 165600. 00| 2400. 00000 172800. 00
Precast Concrete Type 1 Span Secti on, | | |
3'-6" Wde By 1'-9" Deep By 34’ -0" Long | | |
0120 5120007 24.000 EACH| 2600. 00000 62400. 00| 2425. 00000 58200. 00| 2500. 00000 60000. 00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wde By 1'- 9" Deep By 34’-0" Long| | |
0130 512D002 8.000 EACH| 2800. 00000 22400. 00| 2475. 00000 19800. 00| 2800. 00000 22400. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0140 512D005 16. 000 EACH| 2800. 00000 44800. 00| 2475. 00000 39600. 00| 2800. 00000 44800. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long | | |
0150 512E002 32.000 EACH| 350. 00000 11200. 00| 425. 00000 13600. 00| 500. 00000 16000. 00
I I
I I

A3



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/00
PAGE : 002 -5
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20001215002 COUNTI ES : COFFEE
LETTI NG DATE : 12/15/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| ( 4 ) 03001 | ( 5 ) 13092 | ( 6 ) 14005
| CLARK CONSTRUCTI ON CO., I NC | MCCLAI N CONTRACTI NG COVPANY | G W NORRELL CONTRACTI NG CO.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0160 512F002 16. 000 EACH| 600. 00000 9600. 00| 600. 00000 9600. 00| 700. 00000 11200. 00
Precast Concrete Wng Panels, Type W3 | | |
0170 512@000 8.000 EACH 400. 00000 3200. 00| 425. 00000 3400. 00| 600. 00000 4800. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0180 600A000 LUMP| 65000. 00000 65000. 00| 65000. 00000 65000. 00| 24000. 00000 24000. 00
Mobi | i zati on [ | [
0190 6100001 724.000 TON | 28. 00000 20272. 00| 31. 00000 22444, 00| 30. 00000 21720. 00
Loose Riprap, Cass 2 | | |
0200 610D003 678. 000 SQYD| 3. 00000 2034. 00| 3. 50000 2373. 00| 5. 00000 3390. 00
Filter Blanket, GCeotextile | | |
0210 630A000 508.000 LF | 14. 00000 7112. 00| 21. 00000 10668. 00| 13. 00000 6604. 00
Steel Beam Cuardrail, Cass A Type 1 [ | |
0220 6300003 8.000 EACH 1050. 00000 8400. 00| 1100. 00000 8800. 00| 1000. 00000 8000. 00
Guardrail End Anchor, Type 13 [ | [
0230 6300070 4.000 EACH 1500. 00000 6000. 00| 1850. 00000 7400. 00| 1700. 00000 6800. 00
Guardrail End Anchor, Type 10 Series [ | [
0240 665F000 100. 000 EACH| 4.00000 400. 00| 5. 00000 500. 00| 2.00000 200. 00
Hay Bal es | | |
0250 6653000 1200. 000 LF | 4. 00000 4800. 00| 4.50000 5400. 00| 3. 00000 3600. 00
Silt Fence, Type A | | |
0260 680A000 LUMP| 1000. 00000 1000. 00| 3500. 00000 3500. 00| 10000. 00000 10000. 00
Engi neering Controls [ | [
0270 740B000 272.000 SOQFT| 9. 00000 2448. 00| 12. 00000 3264. 00| 25. 00000 6800. 00
Construction Signs | |
0280 740F002 8.000 EACH 300. 00000 2400. 00| 350. 00000 2800. 00| 550. 00000 4400. 00
Barri cades, Type III [ | [
0290 7401 005 2.000 EACH 200. 00000 400. 00| 100. 00000 200. 00| 400. 00000 800. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0300 998A000 LUMP| 0. 00000 0. 00| 19000. 00000 19000. 00| 19000. 00000 19000. 00
Construction Fuel (MaximumBid Limted | | [
To $ 19, 000. 00) | | |
SECTI ON TOTALS | $ 696, 452. 50| $ 727, 019. 50| $ 727, 273. 50
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 696, 452. 50| $ 727,019. 50| $ 727,273.50



